



HR Portal Proposal for NISIT

Prepared by Lanframe | Confidential | August 2026

Client

National Institute for Standards & Industrial Technology

Submitted By

Lanframe Technology

Document Type

Commercial Proposal

Intended Audience

Director General, HR Manager, ICT Officer

Classification

Confidential

☐ This document is intended for executive review by NISIT leadership. All timelines, costs, and estimates are indicative and subject to confirmation following the Discovery phase.



COMPANY PROFILE

About Lanframe

Lanframe is a specialist software consultancy focused on enterprise web applications, HR technology, and cloud-based platform delivery. We design, build, and support digital systems that reduce operational friction and unlock measurable business value for our clients.

Who We Are

A dedicated team of software engineers, UX designers, project managers, and HR technology specialists, passionate about crafting innovative solutions.

What We Do

End-to-end digital platform delivery — from initial discovery and design through development, integration, comprehensive testing, user training, and long-term support.

Our Expertise

Specialized in HR portals, workforce management systems, bespoke enterprise web applications, robust cloud infrastructure, seamless API integrations, and secure data migration strategies.

Our Approach

Partnership-first model where we work as an extension of your team, fostering transparent communication, shared accountability, and a commitment to long-term success.

Security & Compliance

Every platform is built with foundational requirements including encryption, Role-Based Access Control (RBAC), immutable audit trails, and GDPR-aligned data handling practices.

Delivery Model

Phased, milestone-driven delivery supported by formal phase gate reviews and dedicated project management throughout the entire project lifecycle.

Lanframe — Building platforms that empower people and scale with your organisation.

francis@lanframe.com.pg | www.lanframe.com.pg

A Unified HR Platform for NISIT's Entire Employee Lifecycle

Lanframe is a specialist software consultancy with deep expertise in enterprise web applications, HR technology, and cloud-based platform delivery. We partner with organizations to design, build, and support digital systems that reduce operational friction and unlock measurable business value.

This proposal outlines Lanframe's recommended approach to designing and delivering a comprehensive, cloud-hosted HR Portal for NISIT — a single, unified platform to manage the full employee lifecycle from recruitment through offboarding.

Efficiency

Automate manual HR workflows — onboarding, leave approvals, contract renewals — reducing administrative overhead by an **estimated 40–60%**.

Compliance

Centralized audit trails, document version control, and configurable data retention policies aligned to local regulations and DPM principles.

Accuracy

Single source of truth for all employee data, eliminating spreadsheet duplication and reducing data entry errors across the organization.

Employee Experience

A self-service portal and mobile-responsive interface empowering staff to manage leave, update personal details, and track their own development.

Lanframe recommends a **phased delivery approach over an estimated 16–20 days**, beginning with a structured Discovery engagement to confirm requirements, data data migration scope, and integration priorities before committing to a firm delivery timeline and cost.

Project Objectives & Scope

Project Objectives

- Centralise all HR data into a single, secure, role-governed platform
- Automate core HR functions: onboarding, offboarding, leave, contracts, and performance reviews
- Improve new-hire onboarding speed and consistency, supporting retention from day one
- Enable real-time reporting and compliance dashboards for HR leadership and executives

Explicitly Out of Scope

- Replacement of third-party HRIS systems not agreed during Discovery
- Legacy data conversion beyond the agreed migration scope defined in Discovery

In-Scope Modules

Employee Records & Org Chart

Onboarding & Offboarding

Contracts & CLM

Performance Management

Leave & Attendance

Benefits & Housing Scheme

Training & Certification

Employee Self-Service

Manager Dashboards

Recruitment & Public Sector Roles

Document Management & RBAC

Audit Logs

Reporting & Analytics

Mobile-Responsive Access

Core HR & Workforce Management

Employee Records & Org Chart

- Centralised employee profiles: personal data, employment history, documents, and emergency contacts
- Dynamic org chart with drill-down by department, location, and reporting line
- Configurable custom fields to capture NISIT-specific data attributes

Onboarding & Offboarding

- Automated onboarding checklists assigned by role, department, or location
- Task assignment to HR, IT, and line managers with deadline tracking and escalation alerts
- Digital document submission and e-signature for offer letters, NDAs, and policy acknowledgements
- Offboarding workflows: exit interviews, asset return tracking, and system access revocation triggers

Contracts & Contract Lifecycle Management

- Template-based contract generation with merge fields (name, role, salary, start date)
- E-signature integration for fully digital contract execution
- Automated probation period reminders and contract renewal alerts with configurable lead time
- Version history and audit trail for all contract amendments

Performance Management

- Customisable review templates: annual appraisals, mid-year check-ins, and probation reviews
- 360-degree feedback capability with configurable reviewer groups
- Goal-setting and OKR tracking linked to individual employee profiles
- Automated review cycle scheduling with manager and employee notifications

Leave, Attendance & Benefits

Leave & Attendance Tracking

- Configurable leave types: annual, sick, maternity/paternity, unpaid, and public holidays
- Leave accrual policies by employee grade, tenure, or contract type
- Manager approval workflows with delegation and calendar visibility
- Attendance tracking with optional biometric/time-clock integration

Training & Certification Tracking

- Training catalogue with course assignments by role or department
- Certification expiry tracking with automated renewal reminders
- Completion records linked to employee profiles and exportable for compliance reporting

Benefits Administration

- Benefits catalogue management: health insurance, allowances, and housing scheme
- **Housing Scheme Enrollment:** Eligibility rules engine (tenure, grade, employment type), online application workflow, approval routing, status tracking, and enrollment confirmation letters
- Benefits election periods with automated open-enrollment notifications
- Benefits summary visible on employee self-service dashboard

Self-Service, Dashboards & Compliance

Employee Self-Service Portal

- Personal profile management: contact details, bank information, emergency contacts
- Leave requests, approval status, and balance visibility
- Access to tax documents and HR letters generated on demand
- Training enrolment, certification status, and personal development history

DG & Manager Dashboards

- Team headcount, leave calendar, and attendance overview
- Pending approvals: leave, performance reviews, and onboarding tasks
- Probation and contract renewal alerts for direct reports
- Performance summary and goal completion rates across the team

Recruitment

- Job requisition creation and approval workflow
- Candidate pipeline tracking: applied, screened, interviewed, offered, hired
- Interview scheduling with calendar integration
- Seamless conversion of hired candidates to employee records — no re-entry required

Document Management & Access Control

- Centralized document repository with folder structure by employee, department, and document type
- Role-based access control (RBAC): granular permissions by module, record type, and data field
- Immutable audit logs recording who accessed, created, modified, or deleted any record, with timestamps
- Letter and certificate generation: employment verification, salary confirmation, and service letters

Reporting & Analytics

- Pre-built dashboards: headcount, turnover, leave utilization, and training compliance
- Ad-hoc report builder with export to Excel, PDF, and CSV
- Scheduled report delivery to nominated recipients

Technical Approach & Architecture

Recommended Stack & Hosting

- **Cloud-hosted SaaS (hybrid option available)** — faster deployment, automatic automatic updates, and lower infrastructure overhead
- Frontend: React / Next.js; API layer: Node.js or .NET Core
- Database: PostgreSQL on AWS RDS or Azure SQL — encrypted managed storage
- File storage: AWS S3 / Azure Blob with AES-256 encryption and access-controlled signed URLs
- Mobile: Progressive Web App (PWA) — responsive on any device, no native app required

Integrations

- **Identity & SSO:** Active Directory / Azure AD / SAML 2.0 / OAuth 2.0
- **Email & Calendar:** Microsoft 365 / Google Workspace
- **Document Storage:** SharePoint, OneDrive, or Google Drive integration
- **Biometrics / Time Clocks:** Optional via standard API or file import (scoped separately)

Security & Compliance

- Encryption at rest (AES-256) and in transit (TLS 1.2+)
- RBAC with least-privilege principle; MFA enforced for all admin roles
- GDPR-aligned data handling: consent management, right-to-erasure workflow, data retention policies
- Automated backups, point-in-time recovery, and **99.9% uptime SLA target**

Data Migration Approach

- Discovery phase produces a full data mapping document: source fields → target schema
- Staged migration pipeline: **Cleanse** → **Transform** → **Validate** → **Load**, with parallel-run period
- Existing spreadsheets and HRIS exports accepted as migration source inputs

i A dedicated data migration plan — including scope, cleansing responsibilities, and risk mitigations — will be produced as a deliverable of the Discovery phase.


Phased Delivery Timeline

Lanframe recommends a phased delivery model. All durations below are **estimates**; firm timelines will be confirmed following the Discovery phase. **Estimated total duration: 18–20 days** from Discovery kick-off to go-live. Integration complexity and data migration volume are the primary variables affecting the final timeline.

■ Start Week

■ End Week

Phase



Roles, Responsibilities & Governance

Lanframe Responsibilities

- **Project Management:** Dedicated PM; weekly status reports; risk issue log maintenance
- **Development & Architecture:** Full-stack team; solution architecture; architecture; code reviews and version control
- **QA & Testing:** Unit, integration, security, and performance defect tracking and resolution
- **Deployment:** Dev, staging, and production environments; CI/CD pipeline; go-live execution
- **Training:** Delivery of admin, manager, and end-user training; production of all documentation

NISIT Responsibilities

- **Project Sponsor:** Executive decision-maker with authority to approve scope, budget, and change requests
- **SMEs:** HR, IT, and Finance representatives available for workshops and UAT
- **Data Access:** Timely provision of employee data, org structures, and integration credentials
- **Acceptance Testing:** NISIT team leads UAT and provides formal off at each phase gate
- **Infrastructure Access:** Active Directory / SSO credentials, network access, and IT environment details

Training, Change Management & Quality Assurance

Training Plan

- **HR Administrators & Power Users:** Full-day hands-on training covering all modules, configuration, reporting, and user management
- **Managers:** Half-day session covering dashboards, approval workflows, performance reviews, and team leave management
- **Employees:** Self-paced guided walkthrough of the self-service portal; short video tutorials for key tasks
- **Documentation:** Admin Guide, User Guide, Manager Guide, SOPs for onboarding, leave, and contracts

Change Management

- Internal communication plan: announcement from HR leadership, phased rollout messaging, and FAQ document
- Pilot group of 10–20 users across HR, IT, and one business unit to validate the system before full rollout
- Structured feedback sessions post-pilot to capture issues and quick wins before go-live

Testing & Quality Assurance

Test Type	Scope
Unit Testing	All components tested against acceptance criteria during development
Integration Testing	End-to-end flows across modules and third-party integrations (SSO, payroll export, email)
Security Testing	Penetration testing and vulnerability scanning; OWASP Top 10 compliance check
Performance Testing	Load testing under peak concurrent user scenarios
UAT	NISIT-led testing against agreed acceptance criteria; formal sign-off required before go-live
Defect Management	All defects logged and prioritised (Critical / High / Medium / Low) with agreed SLA resolution windows

Project Investment Summary

The following pricing is based on confirmed deliverables for the NISIT HR Portal. All figures are in PGK and inclusive of all phases from Discovery through Go-Live.

Deliverable	Description	Est. Cost (PGK)
Discovery & Requirements	Stakeholder workshops, requirements specification, data audit, integration mapping, project plan	1,500
UX/UI Design & Prototyping	Information architecture, wireframes, clickable prototype, design sign-off	3,000
Core Module Development	Employee records, org chart, onboarding/offboarding, contracts, leave & attendance, RBAC, SSO integration	7,000
Extended Module Development	Performance management, benefits & housing scheme, ATS basics, manager dashboards, reporting & analytics	5,500
Document Management & Self-Service Portal	Document repository, letter generation, employee self-service portal, audit logs	2,000
Integrations	Identity/SSO (Active Directory/Azure AD), email & calendar (M365/Google), document storage, optional biometrics scoping	1,500
Testing & Quality Assurance	Unit, integration, security (pen test), performance, and UAT support	1,500
Data Migration	Data mapping, cleansing, transformation, validation, load, and parallel-run period	2,000
Training & Documentation	Admin, manager, and end-user training sessions; Admin Guide, User Guide, Manager Guide, SOPs	1,500
Project Management & Governance	Dedicated PM throughout all phases, weekly reporting, risk log, phase gate reviews	1,000
TOTAL PROJECT INVESTMENT		26,500

Prices are in Papua New Guinea Kina (PGK). A formal contract and payment schedule will be issued following proposal acceptance. Ongoing support (SLA) is covered in NISIT and Lanframe's existing support and maintenance contract.

Why Lanframe — and What Happens Next



HR Technology Expertise

Proven track record delivering HR and workforce management platforms for organizations across multiple sectors.



End-to-End Delivery

We own the full lifecycle — discovery, design, build, integration, testing, training, and support — under one accountable team.



Security-First Engineering

Encryption, RBAC, and audit compliance are foundational requirements in every platform we build — not afterthoughts.



Scalable Architecture

Built to grow — additional modules, users, and integrations can be added without re-platforming.



Partnership Approach

We work as an extension of your team — transparent communication, shared risk, and long-term support.

Next Steps

1

Schedule Discovery Kick-Off

2-hour meeting with NISIT's CEO, HR Head, and IT Lead to align on objectives and confirm engagement.

2

3-Day Discovery Engagement

Lanframe produces a detailed requirements specification, data migration plan, integration map, and firm project quote.

3

Review & Sign Project Agreement

Confirm scope, timeline, and commercial terms; mobilise the Lanframe delivery team.

4

Begin Design & Prototyping

First working prototype delivered within 3 weeks of kick-off — your vision made tangible.

Contact Lanframe to Get Started

 francis@lanframe.com.pg

 www.lanframe.com.pg

 700 22 578

We look forward to partnering with NISIT to build an HR platform that empowers your people and scales with your organization.



All timelines and cost estimates are indicative and subject to confirmation following the Discovery phase. This document is confidential and intended solely for NISIT's executive review.